

## OFFICIAL NOTICE



**Date:** 08 February 2010

**TO:** Plan Holders  
LA PATA PARK – PHASE 1B  
City Project No. 18142-A

**FROM:** Tim Shaw, Landscape Architect  
shawt@san-clemente.org

**SUBJECT:** Addendum No. 1 – Changes to Plans and Specifications  
City Project No. 18142-A

Transmitted herewith is Addendum No. 1

The attached changes for the above project are provided for bidder consideration.

**The Contractor shall sign this page as acknowledgment of receipt of Addendum No. 1 and attach it to the bid proposal. Bids without this form completed and included will be deemed non-responsive**

We acknowledge receipt of Addendum No. 1 for the above-mentioned project and hereby accept its terms and conditions as part of our bid.

---

Signature

Date

---

Contractor's Name

Contents  
Modifications to Plans and Specifications (3 pages)  
Revised Bid Schedule Addendum No. 2 (8 pages)  
TOTAL: 11 pages (including this page)

# ADDENDUM No. 1

TO THE SPECIFICATIONS, CONTRACT DOCUMENTS,  
AND PLANS FOR THE CONSTRUCTION OF:

## LA PATA PARK – PHASE 1B City Project No. 18142-A

The Bidder shall execute the certification at the end of this Addendum and shall attach the certification to the documents submitted with the bid proposal. The following additions, modifications, corrections, deletions, and clarifications are hereby made to the Contract Documents, Plans and Specifications for the subject project.

The deadline for submission of sealed bids has been changed to  
***Tuesday, 09 March 2010, 2:00 P.M.***

APWA "GREENBOOK" section 2-3.2 "self performance" shall apply and will not be waived. The cost of the additive for the Synthetic Turf options in Bid schedule 'B' will be classified as "Specialty Work".

The City will issue no fee building permits for the project. The Contractor will be responsible for costs associated with construction water. All costs associated with re-inspection shall be borne by the contractor.

Bids should be based on quantities outlined in the bid schedule.

Bids will be awarded based on total of line items.

A list of City Holidays is available at [www.coastalblue.com](http://www.coastalblue.com)

A copy of the Soils Report is available at [www.coastalblue.com](http://www.coastalblue.com)

A copy of the CADD TOPO file is available at [www.coastalblue.com](http://www.coastalblue.com)

A revised set of irrigation plans is available at [www.coastalblue.com](http://www.coastalblue.com)

The Bid schedule has been modified and is attached

END OF ADDENDUM No. 1

DATED: 08 February 2010

By: \_\_\_\_\_  
Mr. Tim Shaw  
Landscape Architect  
City of San Clemente

BIDDER'S CERTIFICATION

I acknowledge receipt of the foregoing Addendum No. 1 and accept all conditions contained herein.

DATED: \_\_\_\_\_

BIDDER: \_\_\_\_\_  
(Company Name)

BY: \_\_\_\_\_  
(Signature)